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General Services Office 

American Embassy, Kuwait 

May 04, 2015 
 

 

Dear Respected Offeror: 

 

 

 

 

SUBJECT: Re-modelling of PAO offices project – S-KU20015Q0011  

 

 

The Embassy of the United States of America invites you to submit a proposal for the above project.  

 

If you are interested in submitting a proposal on this project, read the instructions in Section J of the attached 

Request for Quotations (RFQ). 

 

If you intend to submit a proposal, you should thoroughly examine all documents contained in the RFQ package 

and arrange for a personal inspection of the project site by a representative from your company.  

 

Your proposal must be submitted in a sealed envelope marked S-KU20015Q0011 to the General Services 

Officer at American Embassy Kuwait on or before 1400hours on May 28, 2015. No proposal will be accepted 

after this time. 

 

Complete part II of the standard Form 1442, including all blank spaces, and have the form signed by an 

authorized representative of your company, or the proposal may be considered unacceptable and may be 

rejected. 

 

The contract will be a firm fixed price contract, with no adjustment for any escalation in costs or prices of labor 

or materials. Each offeror will be responsible for determining the amount of labor and materials that will be 

required to complete the project, and for pricing its proposal accordingly. 

 

The Contracting Officer reserves the right to reject any and all proposals and to waive any informality in 

proposals received. In addition, the Embassy reserves the right to establish competitive range of one or more 

offeror and to conduct further negotiations concerning price and other terms before awarding the contract, or to 

award without discussions. 

 

Note: DUNS number registration is mandatory to be considered for award.  The successful offeror will be 

required to have a real DUNS number and be registered in the SAM & CCR database prior to award of the 

contract. Therefore, if the offeror does not register, the contracting officer will award the contract to the next 

otherwise successful offeror.  Dun & Bradstreet (D&B) provides a D-U-N-S Number, a unique nine digit 

identification number, for each physical location of your business.  D-U-N-S Number assignment is FREE for 

all businesses required to register with the US Federal government for contracts. 
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Request your DUNS # in the below link: http://fedgov.dnb.com/webform and  follow the instructions for obtaining 

DUNS number. 

System for Award Management (SAM) registration is mandatory to be considered for award. Offerors may 

obtain information on registration and annual confirmation requirements via the internet at: 
https://www.sam.gov/portal/public/SAM/ 
 

Direct any questions regarding this solicitation to the Contracting Officer by letter or by fax @ 2259-1938 

during normal business hours. 

 

 

      Sincerely, 

 

 

 

 

      Quinette Adams-Boston 
      Contracting Officer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://fedgov.dnb.com/webform
https://www.sam.gov/portal/public/SAM/
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SOLICITATION, OFFER, 
AND AWARD 

(Construction, Alteration, or Repair) 

1.  SOLICITATION NO. 

S-KU20015Q0011 

2.  TYPE OF SOLICITATION 

[ ]  SEALED BID (IFB) 

 [X]  NEGOTIATED 
(RFQ) 

3.  DATE ISSUED 

May 04, 2015 

PAGE OF 
PAGES 

1 of 48 

IMPORTANT - The “offer” section on the reverse must be fully completed by offeror. 

4.  CONTRACT NO. 

  

5.  REQUISITION/PURCHASE REQUEST 

NO. PR4260032 

6.  PROJECT NO. 

 

7.  ISSUED BY CODE  8.  ADDRESS OFFER TO 
 

GENERAL SERVICES OFFICE 

AMERICAN EMBASSY, KUWAIT 

BAYAN BLK 14 

MASJED AL AQSA ST. 

 

GENERAL SERVICES OFFICER 

PR4260032 – S-KU20015Q0011 

AMERICAN EMBASSY, KUWAIT 

TEL: 2259-1234 FAX: 2259-1938 

9. FOR INFORMATION 

 CALL: 

A.  NAME 

Zeyad Qishawi  

B.  TELEPHONE NO (Include area code)  (NO COLLECT CALLS) 

 (965) 2259-1234  

SOLICITATION 

NOTE:  In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.” 

10.  THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE 

DOCUMENTS  (Title, identifying no., date): 

Re-modelling of PAO offices  

 
Please  refer to the attached Statement of Work – attachment # 01 for more information. 
 

 

11.  The Contractor shall begin performance within 5 calendar days and complete it within 30 calendar days after receiving 

 award,     notice to proceed.  This performance period is   mandatory,     negotiable.  (See _______________.) 

12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND 

PAYMENT BONDS? 

(If “YES,” indicate within how many calendar days after award in Item 12B.) 

XX   YES    NO 

12B.  CALENDAR DAYS 

 

13.  ADDITIONAL SOLICITATION REQUIREMENTS: 

A. Sealed offers in original and _2__ copies to perform the work required are due at the place specified in Item 8 by 02:00pm  local 

time, May 28, 2015.  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing 

offers shall be marked to show the offeror’s name and address, the solicitation number, and the date and time offers are due. 

B. An offer guarantee  is,  is not required. 

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full 

text or by reference. 

D. Offers providing less than _____ calendar days for Government acceptance after the date offers are due will not be considered 

and will be rejected. 

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85) 

Computer Generated  Prescribed by GSA 
  FAR (48 CFR) 53.236-1(e) 

OFFER  (Must be fully completed by offeror) 
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computer Generated  STANDARD FORM 1442 

BACK (REV. 4-85) 

14.  NAME AND ADDRESS OF OFFEROR  (Include ZIP Code) 

 

15.  TELEPHONE NO.  (Include area code) 

 

 16.  REMITTANCE ADDRESS  (Include only if different than Item 14) 

U.S. EMBASSY,  
MASJID AL AQSA STREET, BAYAN 
KUWAIT. ATTN: FMO  

CODE FACILITY CODE  

17. The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is 
accepted by the Government within _____ calendar days after the date offers are due.  (Insert any number equal to or greater than the 
minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.  

 

 

AMOUNTS 

18.  The offeror agrees to furnish any required performance and payment bonds. 

19.  ACKNOWLEDGMENT OF AMENDMENTS 
The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each 

AMENDMENT NO.           

DATE           

20A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER  
(Type or print) 

 

20B.  SIGNATURE 

 

20C.  OFFER DATE 

 

AWARD  (To be completed by Government) 

21.  ITEMS ACCEPTED: 

 

22.  AMOUNT 

 

23.  ACCOUNTING AND APPROPRIATION DATA 

 

24.  SUBMIT INVOICES TO ADDRESS SHOWN IN 

 (4 copies unless otherwise specified) 
ITEM 

 

25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

 10 U.S.C. 2304(c)(    )  41 U.S.C. 253(c)(    ) 

26.  ADMINISTERED BY CODE  27.  PAYMENT WILL BE MADE BY 

 U.S. EMBASSY,  
MASJID AL AQSA STREET, BAYAN 

         KUWAIT. ATTN: GSO 

 U.S. EMBASSY,  
MASJID AL AQSA STREET, BAYAN 

         KUWAIT. ATTN: FMO 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

 28.  NEGOTIATED AGREEMENT  (Contractor is required to sign this 

document and return ____ copies to issuing office.)  Contractor agrees 
to furnish and deliver all items or perform all work, requisitions 
identified on this form and any continuation sheets for the consideration 
slated in this contract.  The rights and obligations of the parties to this 
contract shall be governed by (a) this contract award, (b) the 
solicitation, and (c) the clauses, representations, certifications, and 
specifications or incorporated by reference in or attached to this 
contract. 

 29.  AWARD  (Contractor is not required to sign this document.)  Your 

offer on this solicitation is hereby accepted as to the items listed.  This 
award consummates the contract, which consists of (a) the 
Government solicitation and your offer, and (b) this contract award.  No 
further contractual document is necessary. 

30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 
TO SIGN (Type or print) 

 

31A.  NAME OF CONTRACTING OFFICER  (Type or print) 

 

30B.  SIGNATURE 

 

30C.  DATE 

 
 

31B.  UNITED STATES OF AMERICA 

 
 

BY 

31C.  AWARD DATE 
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REQUEST FOR QUOTATIONS – CONSTRUCTION 

S-KU20015Q0011 

 

A.  PRICE 

 

 The Contractor shall complete all work, including furnishing all labor, material, 

equipment, insurance, and services required under this purchase order for the following firm 

fixed price and within the time specified.  This price shall include all labor, materials, all 

insurances, overhead and profit.  

 

 

Total Price (including all labor, materials, overhead and profit) 

 

 

KD …………………. 

 

 

B. SCOPE OF WORK 

 

 The character and scope of the work are set forth in the contract.  The Contractor shall 

furnish and install all materials required by this contract.  Refer to Attachment # 01 

 In case of differences between small and large-scale drawings, the latter will govern.  

Where a portion of the work is drawn in detail and the remainder of the work is indicated in 

outline, the parts drawn in detail shall apply also to all other portions of the work. 

 

 

C. PACKAGING AND MARKING 

 

RESERVED 

 

D.  INSPECTION AND ACCEPTANCE 

 

The COR, or his/her authorized representatives, will inspect from time to time the services being 

performed and the supplies furnished to determine whether work is being performed in a 

satisfactory manner, and that all supplies are of acceptable quality and standards. 

 

The Contractor shall be responsible for any countermeasures or corrective action, within the 

scope of this contract, which may be required by the Contracting Officer as a result of such 

inspection. 

 

D.1 Substantial Completion 

 

(a) "Substantial Completion" means the stage in the progress of the work as determined 

and certified by the Contracting Officer in writing to the Contractor, on which the work (or a 

portion designated by the Government) is sufficiently complete and satisfactory.  Substantial 

completion means that the property may be occupied or used for the purpose for which it is 
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intended, and only minor items such as touch-up, adjustments, and minor replacements or 

installations remain to be completed or corrected which: 

 

(1) do not interfere with the intended occupancy or utilization of the work, and  

(2) can be completed or corrected within the time period required for final 

 completion. 

 

(b) The "date of substantial completion" means the date determined by the Contracting 

Officer or authorized Government representative as of which substantial completion of the work 

has been achieved. 

 

Use and Possession upon Substantial Completion - The Government shall have the right 

to take possession of and use the work upon substantial completion.  Upon notice by the 

Contractor that the work is substantially complete (a Request for Substantial Completion) and an 

inspection by the Contracting Officer or an authorized Government representative (including any 

required tests), the Contracting Officer shall furnish the Contractor a Certificate of Substantial 

Completion.  The certificate will be accompanied by a Schedule of Defects listing items of work 

remaining to be performed, completed or corrected before final completion and acceptance.  

Failure of the Contracting Officer to list any item of work shall not relieve the Contractor of 

responsibility for complying with the terms of the contract.  The Government's possession or use 

upon substantial completion shall not be deemed an acceptance of any work under the contract. 

 

D.2 Final Completion and Acceptance 

 

D.2.1  "Final completion and acceptance" means the stage in the progress of the work as 

determined by the Contracting Officer and confirmed in writing to the Contractor, at which all 

work required under the contract has been completed in a satisfactory manner, subject to the 

discovery of defects after final completion, and except for items specifically excluded in the 

notice of final acceptance. 

 

D.2.2 The "date of final completion and acceptance" means the date determined by the 

Contracting Officer when final completion of the work has been achieved, as indicated by 

written notice to the Contractor. 

 

D.2.3 Final Inspection and Tests -The Contractor shall give the Contracting Officer at least five 

(5) days advance written notice of the date when the work will be fully completed and ready for 

final inspection and tests.  Final inspection and tests will be started not later than the date 

specified in the notice unless the Contracting Officer determines that the work is not ready for 

final inspection and so informs the Contractor. 

 

D.2.4 Final Acceptance - If the Contracting Officer is satisfied that the work under the contract 

is complete (with the exception of continuing obligations), the Contracting Officer shall issue to 

the Contractor a notice of final acceptance and make final payment upon: 

 

 Satisfactory completion of all required tests,  
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 A final inspection that all items by the Contracting Officer listed in the Schedule of 

Defects have been completed or corrected and that the work is finally complete (subject 

to the discovery of defects after final completion), and  

 Submittal by the Contractor of all documents and other items required upon completion 

of the work, including a final request for payment (Request for Final Acceptance). 

 

E. DELIVERIES OR PERFORMANCE 

 

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 

 (APR 1984) 

 

 The Contractor shall be required to: 

(a) commence work under this contract within 5 calendar days after the date the 

Contractor receives the notice to proceed, 

(b) prosecute the work diligently, and, 

(c) complete the entire work ready for use no later than 30 working days from 

Notice to Proceed and the date of security clearance approval for the 

personnel. However, if for unforeseen circumstances, such as extreme weather 

conditions, the above working days will be adjusted only after the prior 

approval of the Contracting Officer.   

 

The time stated for completion shall include final cleanup of the premises and completion of 

punch list items. 

 

52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) 

 

 (a) If the Contractor fails to complete the work within the time specified in the 

contract, or any extension, the Contractor shall pay liquidated damages to the Government in the 

amount of US$300.00 for each calendar day of delay until the work is completed or accepted.  

 

 (b) If the Government terminates the Contractor’s right to proceed, liquidated 

damages will continue to accrue until the work is completed.  These liquidated damages are in 

addition to excess costs of repurchase under the Default clause. 

 

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES 

 

 (a)  The time for submission of the schedules referenced in FAR 52.236-15, "Schedules 

for Construction Contracts", paragraph (a), is hereby modified to reflect the due date for 

submission as " 3 calendar days after receipt of an executed contract". 

 

 (b)  These schedules shall include the time by which shop drawings, product data, 

samples and other submittals required by the contract will be submitted for approval.    

 

 (c)  The Contractor shall revise such schedules (1) to account for the actual progress of 

the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required by 

the Contracting Officer to achieve coordination with work by the Government and any separate 
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contractors used by the Government.  The Contractor shall submit a schedule, which sequences 

work so as to minimize disruption at the job site.  

 

 (d)  All deliverables shall be in the English language and any system of dimensions 

(English or metric) shown shall be consistent with that used in the contract.  No extension of 

time shall be allowed due to delay by the Government in approving such deliverables if the 

Contractor has failed to act promptly and responsively in submitting its deliverables.  The 

Contractor shall identify each deliverable as required by the contract. 

 

 (e)  Acceptance of Schedule:  When the Government has accepted any time schedule; it 

shall be binding upon the Contractor.  The completion date is fixed and may be extended only by 

a written contract modification signed by the Contracting Officer.  Acceptance or approval of 

any schedule or revision thereof by the Government shall not: 

 

(1) Extend the completion date or obligate the Government to do so, 

(2) Constitute acceptance or approval of any delay, or 

(3) Excuse the Contractor from or relieve the Contractor of its obligation to 

maintain the progress of the work and achieve final completion by the 

established completion date. 

 

Notice Of Delay 

 

 If the Contractor receives a notice of any change in the work, or if any other conditions 

arise which are likely to cause or are actually causing delays which the Contractor believes may 

result in late completion of the project, the Contractor shall notify the Contracting Officer.  The 

Contractor’s notice shall state the effect, if any, of such change or other conditions upon the 

approved schedule, and shall state in what respects, if any, the relevant schedule or the 

completion date should be revised.  The Contractor shall give such notice promptly, not more 

than one (1) day after the first event giving rise to the delay or prospective delay.  Only the 

Contracting Officer may make revisions to the approved time schedule. 
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Notice to Proceed 

 

 (a)  After receiving and accepting any bonds or evidence of insurance, the Contracting 

Officer will provide the Contractor a Notice to Proceed.  The Contractor must then prosecute the 

work, commencing and completing performance not later than the time period established in the 

contract. 

 (b)  It is possible that the Contracting Officer may elect to issue the Notice to Proceed 

before receipt and acceptance of any bonds or evidence of insurance.  Issuance of a Notice to 

Proceed by the Government before receipt of the required bonds or insurance certificates or 

policies shall not be a waiver of the requirement to furnish these documents. 

 

Working Hours 

 

 Work shall be performed during normal working hours 08:30 to 16:30 Sunday through 

Thursday. Other hours, if requested by the Contractor, may be approved by the Contracting 

Officer's Representative (COR).  The Contractor shall give 24 hours in advance to COR who will 

consider any deviation from the hours identified above.  Changes in work hours, initiated by the 

Contractor, will not be a cause for a price increase. 

 

Preconstruction Conference 

 

If required, the Embassy will hold a preconstruction conference 2 days after contract award at 

U.S. Embassy, Bayan, Kuwait  to discuss the schedule, submittals, notice to proceed, 

mobilization and other important issues that effect construction progress.  See FAR 52.236-26, 

Preconstruction Conference.   

 

Deliverables - The following items shall be delivered under this contract: 

Description Quantity Deliver Date Deliver To 

Section G.  Securities/Insurance 1 5 days after award CO 

Section E.  Construction Schedule  1 3 days after award COR 

Section E.  Preconstruction Conference 1 2 days after award COR 

Section G.  Personnel Biographies  1 2 days after award COR 

Section F.  Payment Request 1 End of the project COR 

Section D.  Request for Substantial Completion 1 

15 days before 

inspection COR 

Section D. Request for Final Acceptance 1 

5 days before 

inspection COR 
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F.  ADMINISTRATIVE DATA 

 

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999) 

 

(a)  The Contracting Officer may designate in writing one or more Government 

employees, by name or position title, to take action for the Contracting Officer under this 

contract. Each designee shall be identified as a Contracting Officer’s Representative (COR). 

Such designation(s) shall specify the scope and limitations of the authority so delegated; 

provided, that the designee shall not change the terms or conditions of the contract, unless the 

COR is a warranted Contracting Officer and this authority is delegated in the designation. 

 

(b)  The COR for this contract is the Facilities Manager – David Scovill  

 

Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-

Price Construction Contracts".  The following elaborates on the information contained in that 

clause. 

 

 Requests for payment, may be made no more frequently than monthly.  Payment requests 

shall cover the value of labor and materials completed and in place, including a prorated portion 

of overhead and profit. 

 

 After receipt of the Contractor's request for payment, and on the basis of an inspection of 

the work, the Contracting Officer shall make a determination as to the amount, which is then 

due.  If the Contracting Officer does not approve payment of the full amount applied for, less the 

retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to the 

reasons. 

 

 Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-

27(a)(1)(i)(A) is hereby changed to 30 days. 

 

No advance payments are allowed, the payment is authorized upon completion of  work. 

 

 (c) Upon completion of the project, the Contractor shall submit an invoice to the 

COR at the address shown in paragraph (d) below.  A proper invoice must include the following 

information: 

 

Contractor's name and bank account information for payments by wire 

transfers 

Invoice Date 

Contract Number 

A summary showing a listing of each line item with total amount price in local 

currency for that line.   
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Name, title, phone number, and address of person to contact in case of 

defective invoice 

 
(d) If an invoice does not contain the above information, the Government reserves the 

right to reject the invoice as improper and return it to the Contractor within 7 
calendars days.  The Contractor must then submit a proper invoice. 

 
(e) The COR will take each summary invoice and furnish the detailed invoice to the 

appropriate official in each individual Government agency.  That agency 
representative will review the detailed invoice and either approve for payment or 
advise the COR of the inaccuracies found.  It shall be the COR who will interact with 
the Contractor on any invoice problems.  

 
(f) The Contractor will send all invoices to the following address: 

 

         U.S. Embassy Kuwait 

         Bayan Area, Masjid Al Aqsa Street, Bayan. 

         Attn: Budget Office 

 
(g) Payment shall be made in local currency by Electronic Funds Transfer (EFT) 

within 30 days after receipt of the proper invoice 
 

 (h) Contractor Remittance Address.  The Government will make payment to the 

contractor’s address stated on the cover page of this contract, unless a separate remittance 

address is shown below: 

 

Account name   

Bank name  

Bank account number  

Bank IBAN account number  
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G. SPECIAL REQUIREMENTS 

 

G.1.0   RESERVED 

 

G.2.0 Insurance - The Contractor is required by FAR 52.228-5, "Insurance - Work on a 

Government Installation" to provide whatever insurance is legally necessary.  The Contractor 

shall at its own expense provide and maintain during the entire performance period the following 

insurance amounts: 

 

G.2.1 General Liability (includes premises/operations, collapse hazard, products, completed 

operations, contractual, independent contractors, broad form property damage, personal injury)   

 

(1)  Bodily Injury, On or Off the Site, in U.S. Dollars 

Per Occurrence US$ 25,000.00  

Cumulative US$ 100,000.00 

(2)  Property Damage, On or Off the Site, in U.S. Dollars 

Per Occurrence US$ 50,000.00  

Cumulative US$ 200,000.00 

 

G.2.2 The foregoing types and amounts of insurance are the minimums required.  The 

Contractor shall obtain any other types of insurance required by local law or that are ordinarily or 

customarily obtained in the location of the work.  The limit of such insurance shall be as 

provided by law or sufficient to meet normal and customary claims. 

 

G.2.3 The Contractor agrees that the Government shall not be responsible for personal injuries 

or for damages to any property of the Contractor, its officers, agents, servants, and employees, or 

any other person, arising from an incident to the Contractor's performance of this contract.  The 

Contractor shall hold harmless and indemnify the Government from any and all claims arising 

therefrom, except in the instance of gross negligence on the part of the Government. 

 

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, materials and 

equipment in insurance coverage for loose transit to the site or in storage on or off the site. 

 

G.2.5 The general liability policy required of the Contractor shall name "the United States of 

America, acting by and through the Department of State", as an additional insured with respect to 

operations performed under this contract. 

 

G.3.0 Document Descriptions 

 

G.3.1 Supplemental Documents:  The Contracting Officer shall furnish from time to time such 

detailed drawings and other information as is considered necessary, in the opinion of the 

Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or 
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omissions in the Contract documents, or to describe minor changes in the work not involving an 

increase in the contract price or extension of the contract time.  The Contractor shall comply with 

the requirements of the supplemental documents, and unless prompt objection is made by the 

Contractor within 20 days, their issuance shall not provide for any claim for an increase in the 

Contract price or an extension of contract time. 

 

G.3.1.1.  Record Documents.  The Contractor shall maintain at the project site: 

 

(1)  a current marked set of Contract drawings and specifications indicating all 

interpretations and clarification, contract modifications, change orders, or any other 

departure from the contract requirements approved by the Contracting Officer; and, 

(2)  a complete set of record shop drawings, product data, samples and other submittals as 

approved by the Contracting Officer.   

 

G.3.1.2 .  "As-Built" Documents:  After final completion of the work, but before final acceptance 

thereof, the Contractor shall provide: 

 

(1)  a complete set of "as-built" drawings, based upon the record set of drawings, marked 

to show the details of construction as actually accomplished; and,  

(2)  record shop drawings and other submittals, in the number and form as required by the 

specifications.  

 

G.4.0 LAWS AND REGULATIONS - The Contractor shall, without additional expense to the 

Government, be responsible for complying with all laws, codes, ordinances, and regulations 

applicable to the performance of the work, including those of the host country, and with the 

lawful orders of any governmental authority having jurisdiction.  Host country authorities may 

not enter the construction site without the permission of the Contracting Officer.  Unless 

otherwise directed by the Contracting Officer, the Contractor shall comply with the more 

stringent of the requirements of such laws, regulations and orders and of the contract.  In the 

event of a conflict between the contract and such laws, regulations and orders, the Contractor 

shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed 

course of action for resolution by the Contracting Officer.   

 

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and practices 

pertaining to labor, safety, and similar matters, to the extent that such compliance is not 

inconsistent with the requirements of this contract. 

 

G.4.2 The Contractor shall give written assurance to the Contracting Officer that the contractor 

has obtained all requisite licenses and permits. 

 

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to the 

Contracting Officer of compliance with this clause. 

 

G.5.0 CONSTRUCTION PERSONNEL - The Contractor shall maintain discipline at the site 

and at all times take all reasonable precautions to prevent any unlawful, riotous, or disorderly 

conduct by or among those employed at the site.  The Contractor shall ensure the preservation of 
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peace and protection of persons and property in the neighborhood of the project against such 

action.  The Contracting Officer may require, in writing that the Contractor remove from the 

work any employee that the Contracting Officer deems incompetent, careless, insubordinate or 

otherwise objectionable, or whose continued employment on the project is deemed by the 

Contracting Officer to be contrary to the Government's interests. 

 

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is delaying or 

threatens to delay the timely performance of this contract, the Contractor shall immediately give 

notice, including all relevant information, to the Contracting Officer. 

 

G.5.2 After award, the Contractor has 2 calendar days to submit to the Contracting Officer a list 

of workers and supervisors assigned to this project for the Government to conduct all necessary 

security checks.  It is anticipated that security checks will take 30-45 days to perform.  For each 

individual the list shall include: 

 

                Full Name 

                Place and Date of Birth 

                Current Address 

                Civil Identification number 

 

      The Contractor shall furnish below information to conduct all necessary security checks. 

- Vehicle make, model and registration number  

- List of all heavy duty tools/equipment required to be used for the project.  

- Copies of Passport, and Civil ID for all individuals who will perform this project.  

Individuals who are security cleared shall be allowed to enter and work on this 

project. 

 

 Failure to provide any of the above information may be considered grounds for rejection 

and/or resubmittal of the application.  Once the Government has completed the security 

screening and approved the applicants a badge will be provided to the individual for access to the 

site. This badge may be revoked at any time due to the falsification of data, or misconduct on 

site. 

 

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times.  This 

position is considered as key personnel under this purchase order. 

 

G.6.0 Materials and Equipment - All materials and equipment incorporated into the work shall 

be new and for the purpose intended, unless otherwise specified.  All workmanship shall be of 

good quality and performed in a skillful manner that will withstand inspection by the Contracting 

Officer. 

   

G.7.0 SPECIAL WARRANTIES 

 

G.7.1 Any special warranties that may be required under the contract shall be subject to the 

stipulations set forth in 52.246-21, "Warranty of Construction", as long as they are not in 
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conflict. 

 

G.7.2 The Contractor shall obtain and furnish to the Government all information required to 

make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally binding and 

effective.  The Contractor shall submit both the information and the guarantee or warranty to the 

Government in sufficient time to permit the Government to meet any time limit specified in the 

guarantee or warranty, but not later than completion and acceptance of all work under this 

contract. 

 

G.8.0 EQUITABLE ADJUSTMENTS 

 

 Any circumstance for which the contract provides an equitable adjustment that causes a 

change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change 

under that clause; provided, that the Contractor gives the Contracting Officer prompt written 

notice (within 20 days) stating: 

 

(a) the date, circumstances, and applicable contract clause authorizing an equitable 

adjustment and 

(b) that the Contractor regards the event as a changed condition for which an equitable 

adjustment is allowed under the contract 

 

 The Contractor shall provide written notice of a differing site condition within 10 

calendar days of occurrence following FAR 52.236-2, Differing Site Conditions. 

 

G.9.0 ZONING APPROVALS AND PERMITS 

 

 The Government shall be responsible for: 

 

- obtaining proper zoning or other land use control approval for the project 

- obtaining the approval of the Contracting Drawings and Specifications 

- paying fees due for the foregoing; and,  

- for obtaining and paying for the initial building permits. 
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H. CLAUSES 

 

 This contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make their full 

text available. Also, the full text of a clause may be accessed electronically at this/these 

address(es):  http://www.acquisition.gov/far/ or http://farsite.hill.af.mil/vffara.htm.  Please note 

these addresses are subject to change.   

 

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated 

above, use the Department of State Acquisition website at http://www.statebuy.state.gov/ to 

access links to the FAR.  You may also use an internet “search engine” (for example, Google, 

Yahoo, Excite) to obtain the latest location of the most current FAR. 

 

T The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 

CFR CH. 1): 

 

CLAUSE TITLE AND DATE 

 

52.202-1 DEFINITIONS (NOV 2013) 

 

52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 

(JAN 2011)  

 

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 

SUBCONTRACT AWARDS (JULY 2013) 

 

52.204-12  DATA UNIVERSAL NUMBERING SYSTEM NUMBER MAINTENANCE 

(DEC 2012) 

 

52.204-13        SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JULY 2013) 

 

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN 

SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED 

OR PROPOSED FOR DEBARMENT (AUG 2013) 

 

52.209-9 UPDATES OF INFORMATION REGARDING RESPONSIBILITY MATTERS 

(JULY 2013) 

 

52.213-4 TERMS AND CONDITIONS –SIMPLIFIED ACQUISITIONS (OTHER THAN 

COMMERCIAL ITEMS) (OCT 2014) 

 

52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013) 

 

52.222-1          NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 

   

http://www.acquisition.gov/far/
http://farsite.hill.af.mil/vffara.htm
http://www.statebuy.state.gov/
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52.222-19 CHILD LABOR – COOPERATION WITH AUTHORITIES AND REMEDIES  

  (JAN 2014) 

 

52.222-50        COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

 

52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING 

WHILE DRIVING (AUG 2011) 

 

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008) 

 

52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION 

OF CONTRACT (FEB 2000) 

 

52.225-19  CONTRACTOR PERSONNEL IN A DESIGNATED OPERATIONAL AREA 

OR SUPPORTING A DIPLOMATIC MISSION OUTSIDE THE UNITED 

STATES (MAR 2008) 

 

52.228-4 WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE 

OVERSEAS (APR 1984) 

  

52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 

 

52.228-11  PLEDGES OF ASSETS (JAN 2012) 

 

52.228-13 ALTERNATIVE PAYMENT PROTECTION (JULY 2000) 

 

52.228-14 IRREVOCABLE LETTER OF CREDIT (NOV 2014) 

 

52.229-6 TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013) 

 

52.229-7 TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS 

(FEB 2013) 

 

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS       

(MAY 2014) 

 

52.232-8 DISCOUNTS FOR PROMPT PAYMENT (FEB 2002) 

 

52.232-11 EXTRAS (APR 1984) 

 

52.232-18 AVAILABILITY OF FUNDS (APR 1984) 

 

52.232-22 LIMITATION OF FUNDS (APR 1984) 

 

52.232-25 PROMPT PAYMENT (JULY 2013) 
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52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014) 

 

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD 

MANAGEMENT (JULY 2013) 

 

52.232-34  PAYMENT BY ELECTRONIC FUNDS TRANSFER – OTHER THAN   

  SYSTEM FOR AWARD MANAGEMENT (JULY 2013) 

 

52.233-1 DISPUTES (MAY 2014) Alternate I (DEC 1991) 

 

52.233-3 PROTEST AFTER AWARD (AUG 1996) 

 

52.236-2 DIFFERING SITE CONDITIONS (APR 1984) 

 

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK    

(APR 1984) 

 

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984) 

 

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 

 

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991) 

 

52.236-8 OTHER CONTRACTS (APR 1984) 

 

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES, AND IMPROVEMENTS (APR 1984) 

 

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984) 

 

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 

 

52.236-12 CLEANING UP (APR 1984) 

 

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 

 

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 

 

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 

 

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995) 

 

52.242-14 SUSPENSION OF WORK (APR 1984) 

 

52.243-4 CHANGES (JUN 2007) 
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52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984) 

 

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (JULY 2014) 

 

52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES 

(APR 2012) 

 

52.245-9 USE AND CHARGES (APR 2012) 

 

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996) 

 

52.246-17       WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003) 

 

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994) 

 

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-

PRICE) (APR 2012) Alternate I (SEPT 1996) 

 

52.249-10  DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 

 

52.249-14 EXCUSABLE DELAYS (APR 1984) 

 

 

The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set forth in 

full text: 

 

652.204-70  DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD 

 ISSUANCE PROCEDURES (MAY 2011) 

  (a) The Contractor shall comply with the Department of State (DOS) Personal Identification 

Card Issuance Procedures for all employees performing under this contract who require frequent 

and continuing access to DOS facilities, or information systems.   

   

  (b) The DOS Personal Identification Card Issuance Procedures may be accessed at 

http://www.state.gov/m/ds/rls/rpt/c21664.htm . 

(End of clause) 

 

 

 

CONTRACTOR IDENTIFICATION (JULY 2008) 

 Contract performance may require contractor personnel to attend meetings with 

government personnel and the public, work within government offices, and/or utilize 

government email. 

 

 Contractor personnel must take the following actions to identify themselves as non-

federal employees: 

 

http://www.state.gov/m/ds/rls/rpt/c21664.htm
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1) Use an e-mail signature block that shows name, the office being supported and company 

affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support 

Contractor”); 

2) Clearly identify themselves and their contractor affiliation in meetings; 

3)   Identify their contractor affiliation in Departmental e-mail and phone listings whenever 

contractor personnel are included in those listings; and  

4)  Contractor personnel may not utilize Department of State logos or indicia on business 

cards. 

(End of clause) 

 

 

652.236-70 ACCIDENT PREVENTION (APR 2004) 

 (a)  General.  The Contractor shall provide and maintain work environments and 

procedures which will safeguard the public and Government personnel, property, materials, 

supplies, and equipment exposed to contractor operations and activities; avoid interruptions of 

Government operations and delays in project completion dates; and, control costs in the 

performance of this contract.  For these purposes, the Contractor shall: 

 

(1)  Provide appropriate safety barricades, signs and signal lights; 

(2)  Comply with the standards issued by any local government authority having 

jurisdiction over occupational health and safety issues; and, 

(3)  Ensure that any additional measures the Contracting Officer determines to be 

reasonably necessary for this purpose are taken. 

(4)  For overseas construction projects, the Contracting Officer shall specify in writing 

additional requirements regarding safety if the work involves: 

(i)  Scaffolding; 

(ii)  Work at heights above two (2) meters; 

(iii)  Trenching or other excavation greater than one (1) meter in depth; 

(iv)  Earth moving equipment; 

(v)  Temporary wiring, use of portable electric tools, or other recognized electrical 

hazards.  Temporary wiring and portable electric tools require the use of a ground fault 

circuit interrupter (GFCI) in the affected circuits; other electrical hazards may also 

require the use of a GFCI; 

(vi)  Work in confined spaces (limited exits, potential for oxygen less that 19.5 

percent or combustible atmosphere, potential for solid or liquid engulfment, or other 

hazards considered to be immediately dangerous to life or health such as water tanks, 

transformer vaults, sewers, cisterns, etc.); 

(vii)  Hazardous materials – a material with a physical or health hazard including 

but not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any 

operations which creates any kind of contamination inside an occupied building such as 

dust from demolition activities, paints, solvents, etc.; or 

(viii)  Hazardous noise levels. 

 

 (b)  Records.  The Contractor shall maintain an accurate record of exposure data on all 

accidents incident to work performed under this contract resulting in death, traumatic injury, 
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occupational disease, or damage to or theft of property, materials, supplies, or equipment.  The 

Contractor shall report this data in the manner prescribed by the Contracting Officer. 

 

 (c)  Subcontracts.  No Subcontracting is allowed under this contract unless there is  prior 

approval from the Contracting Officer.   

 

 (d)  Written program.  Before commencing work, the Contractor shall: 

 

(1)  Submit a written plan to the Contracting Officer for implementing this clause.  The 

plan shall include specific management or technical procedures for effectively controlling 

hazards associated with the project; and, 

(2)  Meet with the Contracting Officer to discuss and develop a mutual understanding 

relative to administration of the overall safety program. 

 

 (e)  Notification.  The Contracting Officer shall notify the Contractor of any non-

compliance with these requirements and the corrective actions required.  This notice, when 

delivered to the Contractor or the Contractor’s representative on site, shall be deemed sufficient 

notice of the non-compliance and corrective action required.  After receiving the notice, the 

Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 

promptly take corrective action, the Contracting Officer may issue an order suspending all or 

part of the work until satisfactory corrective action has been taken.  The Contractor shall not be 

entitled to any equitable adjustment of the contract price or extension of the performance 

schedule on any suspension of work order issued under this clause. 

(End of clause) 
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652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999) 

    (a) The Contractor warrants the following: 

    (1) That is has obtained authorization to operate and do business in the country or 

countries in which this contract will be performed; 

    (2) That is has obtained all necessary licenses and permits required to perform this 

contract; and, 

    (3) That it shall comply fully with all laws, decrees, labor standards, and regulations of 

said country or countries during the performance of this contract. 

 

     

652.243-70  NOTICES (AUG 1999) 

 Any notice or request relating to this contract given by either party to the other shall be in 

writing.  Said notice or request shall be mailed or delivered by hand to the other party at the 

address provided in the schedule of the contract.  All modifications to the contract must be made 

in writing by the Contracting Officer. 
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I. LIST OF ATTACHMENTS 

 

 

ATTACHMENT 

NUMBER DESCRIPTION OF ATTACHMENT 

NUMBER OF 

PAGES 

Attachment 1 Statement of  Work 9 

Attachment 2     POSHO Safety guidelines 2 
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J.  QUOTATION INFORMATION 

 

A. QUALIFICATIONS OF OFFERORS 

 

 Offerors/quoters must be technically qualified and financially responsible to perform 

the work described in this solicitation.  At a minimum, each Offeror/Quoter must acknowledge 

and must provide necessary documents where applicable that they meet the following 

requirements: 

 

(1) Be able to understand written and spoken English; 

(2) Have an established business with a permanent address and telephone listing; 

(3) Be able to demonstrate prior experience with similar work requested (provide 

project description of similar work achieved) and suitable references; 

(4) Have the necessary qualified and certified personnel, equipment and financial 

resources available to perform the work; 

(5) Have all licenses and permits required by local law; 

(6) Meet all local insurance requirements; 

(7) Have the ability to obtain or to post adequate performance security, such as 

bonds, irrevocable letters of credit or guarantees issued by a reputable 

financial institution; 

(8) Have no adverse criminal record;  

(9) Have no political or business affiliation which could be considered contrary to 

the interests of the United States; 

(10) Evidence that all necessary personnel/workers are under the direct 

sponsorship of the offeror/quoter; 

(11) Valid DUNS number registration and active in SAM - FAR 52.204-7 - System 

for Award Management (JUL 2013); 

(12) Be able to provide Product Samples – Carpet Tile, Ceiling Tile, Vinyl/PVC 

Wall Basel; and 

(13) Be able to provide Schedule/Timeline for the project.  
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B. SUBMISSION OF QUOTATIONS 

 

 This solicitation is for the performance of the construction services described in SCOPE 

OF WORK, and the Attachments which are a part of this request for quotation. 

    

Each quotation must consist of the following: 

Volume Title Number of Copies* 

I Standard Form 1442 including  a completed Attachment 4, 

"BREAKDOWN OF PROPOSAL PRICE BY DIVISIONS OF 

SPECIFICATIONS 

2 

II Performance schedule in the form of a "bar chart" and Business 

Management/Technical Proposal 

2 

 

 

Submit the complete quotation (hand-delivered) to the address indicated below.  

 

U.S. Embassy  

General Services Officer – (RFQ # S-KU20015Q0011) 

Masjid Al Aqsa Street, Bayan 

Kuwait.  Tel: 2259-1464 Fax: 2259-1938  

  

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional 

assumptions taken with respect to any of the instructions or requirements of this request for 

quotation in the appropriate volume of the offer.      

 

Volume II: Performance schedule and Business Management/Technical Proposal.   

 

 (a)  Present the performance schedule in the form of a "bar chart" indicating when the 

various portions of the work will be commenced and completed within the required schedule.  

This bar chart shall be in sufficient detail to clearly show each segregate portion of work and its 

planned commencement and completion date.   

 (b)  The Business Management/Technical Proposal shall be in two parts, including the 

following information: 

 

Proposed Work Information - Provide the following: 

 (1) A list of the names, addresses and telephone numbers of the owners, partners, 

and principal officers of the Offeror; 

 (2) The name and address of the Offeror's field superintendent for this project;   

 

 Experience and Past Performance - List all contracts and subcontracts your company has 

held over the past three years for the same or similar work (provide Project description of similar 
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work achieved).  Provide the following information for each contract and subcontract: 

 

 (1) Customer's name, address, and telephone numbers of customer's lead contract 

and technical personnel; 

 (2) Contract number and type; 

 (3) Date of the contract award place(s) of performance, and completion dates; 

Contract dollar value; 

 (4) Brief description of the work, including responsibilities; and 

 (5) Any litigation currently in process or occurring within last 5 years. 
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C.  52.236-27    SITE VISIT (CONSTRUCTION) (FEB 1995) 

 

 (a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations 

and Conditions Affecting the Work, will be included in any contract awarded as a result of this 

solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the site where 

the work will be performed. (Due to security checks, all participating personnel should arrive 

early for the site visit).   

 (b)  A site visit has been scheduled for  May 14, 2015 at 10:00am.  

 (c)  Participants will meet at the U.S. Embassy, Bayan, Kuwait, front gate parking area.  

 

Offerors should contact/send civil id information details (maximum 2 persons per company) to  

the following before May 10, 2015 to make appropriate access arrangements.  

 

James Pinto – Purchasing Agent  

Tel: 2259-1214, Fax: 2259-1938 email: PingoJG@state.gov  

Norbert Dsouza – Purchasing Agent  

Tel: 2259-1215, Fax: 2259-1938 – email: DsouzaHN@state.gov  

 

D.  MAGNITUDE OF CONSTRUCTION PROJECT 

 

 It is anticipated that the range in price of this contract will be between US$ 40,000.00 and 

US$ 50,000.00. 

 

E.  LATE QUOTATIONS.  Late quotations shall be handled in accordance with FAR.  

 

F.  52.252-1   SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 

1998) 

 

This contract incorporates the following provisions by reference, with the same force and 

effect as if they were given in full text.  Upon request, the Contracting Officer will make their 

full text available.  The offeror is cautioned that the listed provisions may include blocks that 

must be completed by the offeror and submitted with its quotation or offer.  In lieu of submitting 

the full text of those provisions, the offeror may identify the provision by paragraph identifier 

and provide the appropriate information with its quotation or offer.  Also, the full text of a 

solicitation provision may be accessed electronically at: http://acquisition.gov/far/index.html/ or 

http://farsite.hill.af.mil/vffara.htm.  Please note these addresses are subject to change.   

 

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated 

above, use the Department of State Acquisition website at http://www.statebuy.state.gov to 

access the link to the FAR, or use of an Internet "search engine" (for example, Google, Yahoo or 

Excite) is suggested to obtain the latest location of the most current FAR. 

 

 

 

 

mailto:PingoJG@state.gov
mailto:DsouzaHN@state.gov
http://acquisition.gov/far/index.html/
http://farsite.hill.af.mil/vffara.htm
http://www.statebuy.state.gov/
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The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR 

CH. 1): 

 

PROVISION  TITLE AND DATE 

 

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUL 2013) 

 

52.204-7         SYSTEM FOR AWARD MANAGEMENT (JUL 2013) 

 

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)    

 

52.215-1  INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION              

(JAN 2004) 

 

 

 

K. EVALUATION CRITERIA 

 

Award will be made to the lowest priced, that meets the work timing creteria (as specified in the 

solicitation), acceptable, responsible quoter.   

 

The Government reserves the right to reject quotations that are unreasonably low or high in 

price. 

 

The Government will determine acceptability by assessing the offeror's compliance with the 

terms of the RFQ.   

 

The Government will determine responsibility by analyzing whether the apparent successful 

quoter complies with the requirements of FAR 9.1, including: 

 

 Ability to comply with the required performance period, taking into consideration all 

existing commercial and governmental business commitments; 

 Satisfactory record of integrity and business ethics; 

 Necessary organization, experience, and skills or the ability to obtain them; 

 Necessary equipment and facilities or the ability to obtain them;  

 Be otherwise qualified and eligible to receive an award under applicable laws and 

regulations; 

 Have necessary qualified/certified personnel equipment and financial resources 

available to perform the work; 

 Meet all local insurance requirements for all the personnel; 

 Past performance of similar type of work performed; 

 All personnel/workers are under company’s direct-hire sponsorship plan; 

 Valid DUNS number registration and active in SAM - FAR 52.204-7 - System for 

Award Management (JUL 2013;  

 Provide product samples – carpet tile, ceiling tile, vinyl/Pvc wall base; and 
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 Schedule/timeline for the project. 

 

 

The following DOSAR is provided in full text: 

 

652.209-79 REPRESENTATION BY CORPORATION REGARDING AN UNPAID 

DELINQUENT TAX LIABILITY OR A FELONY CRIMINAL CONVICTION UNDER ANY 

FEDERAL LAW (SEPT 2014) (DEVIATION per PIB 2014-21) 

  

(a)    In accordance with section 7073 of Division K of the Consolidated Appropriations Act, 

2014 (Public Law 113-76) none of the funds made available by that Act may be used to enter 

into a contract with any corporation that – 

  

(1)   Was convicted of a felony criminal violation under any Federal law within the 

preceding 24 months, where the awarding agency has direct knowledge of the conviction, unless 

the agency has considered, in accordance with its procedures, that this further action is not 

necessary to protect the interests of the Government; or  

  

(2)   Has any unpaid Federal tax liability that has been assessed for which all judicial 

and administrative remedies have been exhausted or have lapsed, and that is not being paid in a 

timely manner pursuant to an agreement with the authority responsible for collecting the tax 

liability, where the awarding agency has direct knowledge of the unpaid tax liability, unless the 

Federal agency has considered, in accordance with its procedures, that this further action is not 

necessary to protect the interests of the Government. 

  

For the purposes of section 7073, it is the Department of State’s policy that no award may be 

made to any corporation covered by (1) or (2) above, unless the Procurement Executive has 

made a written determination that suspension or debarment is not necessary to protect the 

interests of the Government. 

  

      (b)  Offeror represents that— 

  

(1)        It is [   ] is not [   ] a corporation that was convicted of a felony criminal violation under a 

Federal law within the preceding 24 months. 

  

(2)        It is [   ] is not [   ] a corporation that has any unpaid Federal tax liability that has been 

assessed for which all judicial and administrative remedies have been exhausted or have lapsed, 

and that is not being paid in a timely manner pursuant to an agreement with the authority 

responsible for collecting the tax liability. 

(End of provision) 
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SECTION L - REPRESENTATIONS, CERTIFICATIONS AND  

OTHER STATEMENTS OF OFFERORS OR QUOTERS 

 

L.1 52.204-3    TAXPAYER IDENTIFICATION (OCT 1998) 

 

(a) Definitions. 

 "Common parent", as used in this provision, means that corporate entity that owns or 

controls an affiliated group of corporations that files its Federal income tax returns on a 

consolidated basis, and of which the offeror is a member. 

 “Taxpayer Identification Number (TIN)", as used in this provision, means the number 

required by the IRS to be used by the offeror in reporting income tax and other returns.  The 

TIN may be either a Social Security Number or an Employer Identification Number. 

 

(b) All offerors must submit the information required in paragraphs (d) through (f) of this 

provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 

3325 (d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing 

regulations issued by the Internal Revenue Service (IRS).  If the resulting contract is 

subject to the reporting requirements described in FAR 4.904, the failure or refusal by the 

offeror to furnish the information may result in a 31 percent reduction of payments  

(c) otherwise due under the contract. 

 

(d) The TIN may be used by the Government to collect and report on any delinquent 

amounts arising out of the offeror’s relationship with the Government (3l USC 7701( 

c)(3)).  If the resulting contract is subject to the payment reporting requirements 

described in FAR 4.904, the TIN provided hereunder may be matched with IRS records 

to verify the accuracy of the offeror’s TIN. 

 

(e) Taxpayer Identification Number (TIN). 

 

 TIN: ____________________________ 

             

 TIN has been applied for. 

 TIN is not required because: 

 Offeror is a nonresident alien, foreign corporation, or foreign partnership 

that does not have income effectively connected with the conduct of a trade or 

business in the U.S. and does not have an office or place of business or a fiscal 

paying agent in the U.S.; 

 Offeror is an agency or instrumentality of a foreign government; 

 Offeror is an agency or instrumentality of the Federal Government. 
   

(e) Type of Organization.  

 Sole Proprietorship; 

 Partnership; 

 Corporate Entity (not tax exempt); 

 Corporate Entity (tax exempt); 

 Government Entity (Federal, State or local); 
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 Foreign Government;  

 International organization per 26 CFR 1.6049-4; 

 Other _________________________________. 

 

(f)  Common Parent. 

 Offeror is not owned or controlled by a common parent as defined in paragraph 

(a) of this clause. 

 Name and TIN of common parent: 

Name _____________________________ 

TIN  ______________________________          

(End of provision) 

 

L.2     52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (NOV 2014) 

 

(a)(1) The North American Industry Classification System (NAICS) code(s) for this acquisition 

is/are: 

 236118 - Construction Management, residential remodeling  

236220 - Construction Management, commercial and institutional building or 

Warehouse construction  

237110 - Construction Management, water and sewage line and related structures 

237310 - Construction Management, highway road, street or bridge 

237990 - Construction Management, outdoor recreation facility  

 

(2) The small business size standard is $36.5 Million USD.  

(3) The small business size standard for a concern which submits an offer in its own name, other 

than on a construction or service contract, but which proposes to furnish a product which it did 

not itself manufacture, is 500 employees. 

(b)(1) If the provision at 52.204-7, System for Award Management, is included in this 

solicitation, paragraph (d) of this provision applies. 

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently 

registered in the System for Award Management (SAM), and has completed the Representations 

and Certifications section of SAM electronically, the offeror may choose to use paragraph (d) of 

this provision instead of completing the corresponding individual representations and 

certifications in the solicitation. The offeror shall indicate which option applies by checking one 

of the following boxes: 

[  ] (i) Paragraph (d) applies. 

[  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations 

and certifications in the solicitation. 

(c)(1) The following representations or certifications in SAM are applicable to this solicitation as 

indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to 

solicitations when a firm-fixed-price contract or fixed-price contract with economic price 

adjustment is contemplated, unless— 

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

(B) The solicitation is a request for technical proposals under two-step sealed bidding 

procedures; or 

http://acquisition.gov/far/current/html/52_200_206.html#wp1137850
http://acquisition.gov/far/current/html/52_200_206.html#wp1137850
http://acquisition.gov/far/current/html/52_200_206.html#wp1137583
http://acquisition.gov/far/current/html/FARTOCP13.html#wp271421
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(C) The solicitation is for utility services for which rates are set by law or regulation. 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal 

Transactions. This provision applies to solicitations expected to exceed $150,000. 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include 

the provision at 52.204-7, System for Award Management. 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to 

solicitations that— 

(A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its outlying areas. 

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—Representation. 

This provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, 2010, 

or 2012. 

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to 

solicitations where the contract value is expected to exceed the simplified acquisition threshold. 

(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to invitations for 

bids except those in which the place of performance is specified by the Government. 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of 

performance is specified by the Government. 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision 

applies to solicitations when the contract will be performed in the United States or its outlying 

areas. 

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and 

the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast 

Guard. 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed 

bidding and the contract will be performed in the United States or its outlying areas. 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to 

solicitations that include the clause at 52.222-26, Equal Opportunity. 

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other 

than those for construction, when the solicitation includes the clause at 52.222-26, Equal 

Opportunity. 

(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This 

provision applies to solicitations when it is anticipated the contract award will exceed the 

simplified acquisition threshold and the contract is not for acquisition of commercial items. 

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require 

the delivery or specify the use of USDA–designated items; or include the clause at 52.223-2, 

Affirmative Procurement of Biobased Products Under Service and Construction Contracts. 

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are 

for, or specify the use of, EPA–designated items. 

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the 

clause at 52.225-1. 

(xvii) 52.225-4, Buy American—Free Trade Agreements—Israeli Trade Act Certificate. (Basic, 

Alternates I, II, and III.) This provision applies to solicitations containing the clause at 52.225-3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

http://acquisition.gov/far/current/html/52_200_206.html#wp1137684
http://acquisition.gov/far/current/html/52_200_206.html#wp1137777
http://acquisition.gov/far/current/html/52_200_206.html#wp1137850
http://acquisition.gov/far/current/html/52_200_206.html#wp1149919
http://acquisition.gov/far/current/html/52_207_211.html#wp1144766
http://acquisition.gov/far/current/html/52_207_211.html#wp1144909
http://acquisition.gov/far/current/html/52_214.html#wp1129381
http://acquisition.gov/far/current/html/52_215.html#wp1144523
http://acquisition.gov/far/current/html/52_217_221.html#wp1135900
http://acquisition.gov/far/current/html/52_217_221.html#wp1135943
http://acquisition.gov/far/current/html/52_222.html#wp1147663
http://acquisition.gov/far/current/html/52_222.html#wp1147711
http://acquisition.gov/far/current/html/52_222.html#wp1147704
http://acquisition.gov/far/current/html/52_222.html#wp1147711
http://acquisition.gov/far/current/html/52_222.html#wp1148142
http://acquisition.gov/far/current/html/52_223_226.html#wp1168785
http://acquisition.gov/far/current/html/52_223_226.html#wp1168786
http://acquisition.gov/far/current/html/52_223_226.html#wp1168826
http://acquisition.gov/far/current/html/52_223_226.html#wp1169013
http://acquisition.gov/far/current/html/52_223_226.html#wp1192900
http://acquisition.gov/far/current/html/52_223_226.html#wp1169071
http://acquisition.gov/far/current/html/52_223_226.html#wp1169038
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(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its 

Alternate I applies. 

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its 

Alternate II applies. 

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its 

Alternate III applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing 

the clause at 52.225-5. 

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—

Certification. This provision applies to all solicitations. 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or 

Transactions Relating to Iran-Representation and Certifications. This provision applies to all 

solicitations. 

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. 

This provision applies to solicitations for research, studies, supplies, or services of the type 

normally acquired from higher educational institutions. 

(2) The following certifications are applicable as indicated by the Contracting Officer: 

[Contracting Officer check as appropriate.] 

__ (i) 52.204-17, Ownership or Control of Offeror. 

__ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

__ (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to 

Contracts for Maintenance, Calibration, or Repair of Certain Equipment- Certification. 

__ (iv) 52.222-52, Exemption from Application of the Service Contract Labor Standards to 

Contracts for Certain Services-Certification. 

__ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for 

EPA–Designated Products (Alternate I only). 

__ (vi) 52.227-6, Royalty Information. 

__ (A) Basic. 

__(B) Alternate I. 

__ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the 

SAM website accessed through https://www.acquisition.gov. After reviewing the SAM database 

information, the offeror verifies by submission of the offer that the representations and 

certifications currently posted electronically that apply to this solicitation as indicated in 

paragraph (c) of this provision have been entered or updated within the last 12 months, are 

current, accurate, complete, and applicable to this solicitation (including the business size 

standard applicable to the NAICS code referenced for this solicitation), as of the date of this 

offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes 

identified below [offeror to insert changes, identifying change by clause number, title, date]. 

These amended representation(s) and/or certification(s) are also incorporated in this offer and are 

current, accurate, and complete as of the date of this offer. 

 

FAR Clause 

#            Title            Date      Change 

      ____________        _________       _____ 

     _______ 

http://acquisition.gov/far/current/html/52_223_226.html#wp1169193
http://acquisition.gov/far/current/html/52_223_226.html#wp1169151
http://acquisition.gov/far/current/html/52_223_226.html#wp1181379
http://acquisition.gov/far/current/html/52_223_226.html#wp1188714
http://acquisition.gov/far/current/html/52_223_226.html#wp1169667
http://acquisition.gov/far/current/html/52_200_206.html#wp1152369
http://acquisition.gov/far/current/html/52_222.html#wp1160855
http://acquisition.gov/far/current/html/52_222.html#wp1152427
http://acquisition.gov/far/current/html/52_222.html#wp1162560
http://acquisition.gov/far/current/html/52_223_226.html#wp1168892
http://acquisition.gov/far/current/html/52_227.html#wp1139116
http://acquisition.gov/far/current/html/52_227.html#wp1145584
https://www.acquisition.gov/
http://acquisition.gov/far/current/html/Subpart%204_12.html#wp1073667
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Any changes provided by the offeror are applicable to this solicitation only, and do not result in 

an update to the representations and certifications posted on SAM. 

(End of provision) 

 

 

 

L.3. 52.225-18    PLACE OF MANUFACTURE (SEPT 2006)  

 

(a) Definitions. As used in this clause—  

“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 

1000-9999, except—  

(1) FSC 5510, Lumber and Related Basic Wood Materials;  

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;  

(3) FSG 88, Live Animals;  

(4) FSG 89, Food and Related Consumables;  

(5) FSC 9410, Crude Grades of Plant Materials;  

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;  

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;  

(8) FSC 9610, Ores;  

(9) FSC 9620, Minerals, Natural and Synthetic; and  

(10) FSC 9630, Additive Metal Materials.  

 

“Place of manufacture” means the place where an end product is assembled out of 

components, or otherwise made or processed from raw materials into the finished product that is 

to be provided to the Government. If a product is disassembled and reassembled, the place of 

reassembly is not the place of manufacture.  

 

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of 

the end products it expects to provide in response to this solicitation is predominantly—  

 

(1) [   ]  In the United States (Check this box if the total anticipated price of offered 

end products manufactured in the United States exceeds the total anticipated 

price of offered end products manufactured outside the United States); or  

(2) [   ] Outside the United States.  

(End of provision) 
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L.4 AUTHORIZED CONTRACTOR ADMINISTRATOR 

 

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed 

to be the offeror's representative for Contract Administration, which includes all matters 

pertaining to payments. 

 

Name:     

Telephone Number: 

Address: 

 

 

 

[Proposal Note: If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of the 

following provision, the bidder/offeror shall include Defense Base Act insurance costs 

covering those employees in their proposed prices.  The bidder/offeror may obtain DBA 

insurance directly from any Department of Labor approved providers at the DOL website 

at http://www.dol.gov/owcp/dlhwc/lscarrier.htm.] 

 

L.5 652.228-70    DEFENSE BASE ACT – COVERED CONTRACTOR EMPLOYEES 

(JUN 2006) 

 

(a) Bidders/offerors shall indicate below whether or not any of the following categories of 

employees will be employed on the resultant contract, and, if so, the number of such employees: 

 

Category Yes/No Number 

(1) United States citizens or residents   

(2) Individuals hired in the United States, 

regardless of citizenship   

(3) Local nationals or third country 

nationals where contract performance 

takes place in a country where there are 

no local workers’ compensation laws  

 

local nationals:  

 

third-country nationals:  

(4) Local nationals or third country 

nationals where contract performance 

takes place in a country where there are 

local workers’ compensation laws  

 

local nationals:  

 

third-country nationals:  

 

(b)  The Contracting Officer has determined that for performance in the country of  Kuwait.  

 X. Workers’ compensation laws exist that will cover local nationals and third country 

nationals. 

 

 Workers’ compensation laws do not exist that will cover local nationals and third 

country nationals. 

http://www.dol.gov/owcp/dlhwc/lscarrier.htm
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(c)  If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror 

shall not purchase Defense Base Act insurance for those employees.  However, the 

bidder/offeror shall assume liability toward the employees and their beneficiaries for war-hazard 

injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4. 

 

(d) RESERVED 

(End of provision) 
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ATTACHMENT #1 

Remodeling of Public Affairs Office (PAO) in the Embassy Chancery Building: 

 

1.0 INTRODUCTION 

 

1.1 The U.S. American Embassy in Kuwait has a requirement to obtain the Services of a 

Remodeling of PAO in the Embassy Chancery Building, Bayan.  

 

2.0  GENERAL REQUIREMENTS 

 

2.1 The work shall be executed in a diligent manner in accordance with a negotiated firm 

fixed price and performance period. The period of performance for the project shall be 30 

working days. Work shall be performed during regular office hours, except as noted in 

this document.  The Contractor shall not have access to other building interior except 

with permission by the Embassy.   

 

2.2  The Contractor shall be required to prepare his own BOQ from the Site Visit and provide 

Dimensions of the elements at the PAO indicating for example rates in Sqm or linier 

meter, along with a quality control schedules. These documents shall provide the 

necessary interfaces, coordination, and communication among the Embassy and 

Contractor for the delivery of the completed project. 

 

3.0 SCOPE OF WORK (SOW): 

 

3.1 The Contractor shall be required to prepare a price and indicate the Bill of Materials 

[BOM] and all product data of all materials to be used on the project.  The BOM's shall 

list the materials in sufficient detail and specifications, so that this document can be used 

by the Embassy to approve the use of all materials along with presented samples. 

 

3.2 Logistics: 

 Staging/storage areas available on grounds (Limited Space availability). 

 Contractor to provide all quality Materials, professional labor and quality 

Equipment necessary to complete the project. 

 Working Hours: 

o Normal work hours are Sunday through Thursday 8:00 – 16:30.  

o Off Hours work are Sunday through Thursday 16:30-20:30 or Fri through 

Saturday 8:30-16:30.  

o Work hours per task as indicated in this scope of work unless arranged & 

approved by Facility Management.  

 Phasing of project is: 

o C168 –  estimated to be available in July.  

o C166 A & B to be performed together, estimated to be available in 

August, or earlier.  

o C155, C159, C162, C162 A, C164A, C164, can be performed upon award 

once material is available 
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o C156 & C163 Electrical work can be performed upon award once material 

is available.  

o C156 – remainder of work estimated to occur in August, or earlier.  

o C163 other work shall (painting & ceiling tiles) shall be performed after 

all other areas have been completed.  

 

 

3.3 Materials and Equipment: 

All Materials and equipment required for the satisfactory completion of the 

project shall be considered to be included and accounted for by the contractor. 

 

Submittals for Approval: 

 

1. All proposed material must be submitted & approved by Facility Management 

in advance of use. This includes ceiling tiles, carpet tiles, wall base, door frames, 

door & hardware, paint color/type, light fixtures, electrical devices.  

 

2. Cut sheets / samples of proposed items must be provided within one week of 

contract award.  

 

3.4 Labor: 

All Labor required for the satisfactory completion of the project shall be 

considered to be included and accounted for by the contractor. 

 

3.5        General Scope of Remodeling of PAO building: 

 

 The general work required is outlined below and is not limited to the following: 

 

 Provide professional labor, all necessary support equipment and materials to 

remodel the PAO building as per the following SOW and attached location 

sketch. 

 

Throughout the affected area. 

 Post Construction professional cleaning of all areas, including steam cleaning of existing 

carpet. 

 Provide floor protection in and adjacent to area being worked, throughout project. Clean at 

the end of each shift.  

 Remove & Remount all wall mounted items for areas to be painted or . Move & reset all 

furniture or other equipment as necessary for painting or other work.  

 Remove & remount ceiling mounted items for areas to get new ceiling tiles.  

 Electrical Items: 

1.Label all new installed circuitry/receptacles with circuit & panel designations @ 

receptacle 

2. Update Electrical Panel Schedule 

3. New electrical circuits to be in wall/above ceiling in minimum 3/4" EMT conduit with 

all junction boxes labeled. UPS & Normal power circuitry to be in separate raceways. Test 
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and verify all new electrical installations. Wiring for circuitry to be minimum #12 AWG 

THHN/TWWN. Installation to be consistent with NFPA 70 (National Electric Code).  

4. Electrical receptacles to be U.S. style 220V outlets, twist lock for UPS outlets.  

5. Device color to be black for normal power, orange for UPS. Device plates to be Ivory. 

6. Provide final connections for all furniture wiring. This includes installing a plug on 

provided conductors for connection to the receptacles at each location which is to receive 

new furniture  (C168, C166 A & B, C162, C156)  

 Existing to remain doors/openings:  

Remove door. Sand, repair & paint door frame using an oil-based semi-gloss paint. 

Remount door once dry. At four (4) locations.  

Install wall or floor mounted door stops at nine (9) locations.  

Coordinate with Facility Management.  

 All cutting/patching of drywall. For penetrations (including above ceiling) must be 

properly patched & sealed 

 Carpet shall be Milliken Brand, made in USA or equivalent.  Color of carpet should be the 

same as existing.  Carpet and PVC base border samples should be provided with the bid. 

Base to be 4” PVC or vinyl color TBD on manufacturer’s standard selection. 

 Carpet minimum specifications:-  

- Construction Tufted, Textured Loop  
- Tile Size 50 cm x 50 cm (19.7” x 19.7”)  
- Yarn Type Universal® Fibers Solution-Dyed Nylon Type 6,6  
- Stain Repel / Stain Resist / Soil Release StainSmart®  
- Antimicrobial AlphaSan® AF Built-In Protection*  
- Finished Pile Height 0.109” (2.77 mm) 
- Average Density (Finished) 7,927 
- Standard Backing PVC-Free Underscore™ ES Cushion Available with TractionBack® 
- Nominal Total Thickness 0.399” (10.1 mm) 
- Nominal Total Weight 108 oz/yd2 (3,662 g/m2 ) 

  

 Ceiling tiles should be USG Interior brand, made in USA or equivalent, UL classified, 

white fine line edge 20mm thickness or equivalent. Ceiling tile sample should be provided 

with the bid. Ceiling tile work to include removing & reinstalling any ceiling mounted 

items (sensors, smoke detectors, escutcheons, etc.) 

 The paint used for the walls should be lead free matt emulsion and Jotun brand or 

approved equal and color should be approved by the COR. 

 New door frames, doors and door hardware to match existing in the area.  

 All trash & demolition must be removed by this contractor on a daily basis. Compound 

provided dumpster is available outside the compound’s rear gate.  

 

 

Room No. C168 

 

 Demolish/Remove Pictures, Shelving, Whiteboards, Exposed Wiring Raceways 

 Demolish/Remove VCT floor tile and base 

 Demolish/remove all ceiling tiles, salvage devices, grid remains 

 Demolish & remove existing door, frame and hardware 
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 Furnish & Install New Door, Frame & Hardware (including wall cutting/adjustments) 

Frame to be fully welded metal wrap-around style - to match existing style 

Door to be solid core wood door with plastic laminate to match existing style.  

Size to be 3070 opening (3' wide, 7' tall) – to match existing 

Hardware to match existing corbin-ruswin locksets/latch/strike with key cylinder set – to 

match existing. Door & frame work to occur off-hours.  

 Include satin aluminum door threshold 

 Point up, prep & Paint Walls (2 finish coats) & Caulk 

 Paint door frame 1 coat metal primer, 1 coat oil based semi-gloss finish 

 Furnish & Install new 2x2 ceiling tiles, reinstall all ceiling devices 

 Furnish and Install New Carpet Tiles and base 

 Install 3 additional duplex outlets off of existing circuitry (in Wall), locations TBD 

 Furnish & install final power connections to cubicles. Coordinate with Furniture 

Contractor.  

 Work to occur during normal working hours other than noted. Off-hours work can be 

coordinated with Facility Management.  

 

Room No. C166A  

 Demolish/Remove VCT floor tile and base, VCT in new switch closet to remain 

 Demolish/remove all ceiling tiles, salvage devices (grid remains) 

 Furnish & Install new drywall partition to form new IRM switch closet.  

    (5/8" drywall each side w/ metal track & studding, mineral wool sound  insulation, width     

tbd. 

     Spackle & sand all joints for painting preparation. 

     Include four (4) through wall HVAC registers for air transfer 

 Furnish & Install New Door, Frame & Hardware, for Data Closet (including wall 

cutting/adjustments) 

      Frame to be fully welded metal wrap-around style - to match existing style 

      Door to be solid core wood door with plastic laminate to match existing style 

      Size to be 3070 opening (3' wide, 7' tall), to match existing 

      Hardware to match existing corbin-ruswin locksets/latch/strike with key cylinder set.  

       Door, & Frame work to occur off hours 

 Include satin aluminum door threshold at all door locations (four) 

 Demolish & remove existing door, frame and hardware (1) 

 Furnish & Install New Door, Frame & Hardware, for Office Space (including wall           

cutting/adjustments) 

       Frame to be fully welded metal wrap-around style - to match existing style 

       Door to be solid core wood door with plastic laminate to match existing style 

       Size to be 3070 opening (3' wide, 7' tall), to match existing 

       Hardware to match existing corbin-ruswin locksets/latch/strike with key cylinder set. Or 

approved substitute 

       Door & frame work to occur off-hours 

 Prep & Paint new partitions 1 coat Primer, 2 coats finish (each side) 

 Point up and Paint existing walls 2 coats finish 

 Paint door frame 1 coat metal primer, 1 coat oil based semi-gloss finish 
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 Furnish and install carpet tile & wall base.  

 Rework ceiling grid as necessary to Furnish & Install new 2x2 LED fixture in Switch 

Closet 

 Rework ceiling grid as necessary to relocate existing 2X4 light fixture to be in office space 

 Assist with relocating IRM switch. Furnish & install 6x4' 1/2"plywood on wall in switch 

closet 

 Furnish & install one duplex outlet, connect to existing circuitry (in wall) 

 Install new light switch in new IRM closet, re-work light switching to allow for separate 

control 

 Relocate 2 existing outlets to be on office side of new partition. Patch wall accordingly. 

 Work to be during Normal working hours other than noted. Off-hours work can be 

coordinated with Facility Management. 

 

Room No. C166B 

 Demolish/Remove VCT floor tile and base, 

 Demolish/remove all ceiling tiles, salvage devices (grid remains) 

 Point up, prep and Paint existing walls 1 coat finish, & caulk 

 Furnish and install carpet tile & wall base. Install new satin aluminum door threshold. 

 Work to be during Normal working hours. Off-hours work can be coordinated with 

Facility Management  

 

Room No. C164 

 Point up and Paint existing walls 1 coat finish 

 Work to occur off-hours. 

 

Room No. C164A 

 Point up and Paint existing walls 1 coat finish 

 Work to occur off hours. 

    Responsible Party 

Room No C162/C162A   

 Furnish & Install New Door, Frame & Hardware, for new office (including wall 

cutting/adjustments) 

 

Frame to be fully welded metal wrap-around style - to match existing style  

Door to be solid core wood door with plastic laminate to match existing style  

Size to be 3070 opening (3' wide, 7' tall)  

Include new satin aluminum door threshold.  

Hardware to match existing corbin-ruswin locksets/latch/strike with key cylinder set.  

 Furnish & Install new drywall partition to form new office space  

(5/8" drywall each side w/ metal track & studding, mineral wool sound insulation, width 

tbd. 

 

Spackle & sand all joints for painting prep  

Approximate 7 lm, height from slab to ceiling.  

 Replace existing damaged ceiling tiles, assume 1 box (12 pieces)  

 Adjust lighting & other ceiling devices, as necessary for wall location, including grid 

adjustments 
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 Prep & Paint new partitions 1 coat Primer, 2 coats finish (each side)  

 Point up and Paint existing walls 1 coat finish  

 Install new wall base (to match existing) on both sides of new partition  

 Furnish and install four duplex outlets, location TBD, two in each office, off of existing 

circuitry 

 

 Rework switching in room to have light switching separate between rooms.   

 Each room to have switches @ door for: 1. downlights, 2. 2x4 fixtures (dual level 

switching) 

 

 Stagger down lights at wall location to have half on each side of new partition.   

 Install ceiling HVAC return grill to match existing 

 Install new UPS receptacle off of existing circuitry on North wall, location TBD.  

 Work to occur strictly off-hours. Office to be occupied during the work day.  

 

 

Room No. C156 

 

  

 Point up and Paint existing walls 1 coat finish  

 Mount new ceiling mounted DVC items. Connect to pre-existing electrical circuitry.    

 Replace damaged ceiling tiles, assume 2 boxes (24 pieces)  

 Furnish and Install one (1) new circuits ( normal power). Tie into new circuit in hallway 

near restrooms. 

 

 Furnish and install 10 new duplex outlets in room, location as determined by Facility 

Management.  

 Remount TV from room C168 and associated equipment. Connected to existing electrical 

circuitry in room.  

 Mount 3m x 1.5m white board in room, provided by the Embassy.  

 Work to be during Normal working hours other than noted. Off-hours work can be 

coordinated with Facility Management. Electrical work in common areas to occur off-

hours.  

 

 

 

Room No C163  

 Point up and Paint existing walls 1 coat finish  

 Furnish and Install two (2) new circuits (1 UPS, 1 normal power). Tie into new circuit in hallway 

near restrooms. 

 Furnish and install two (2) new duplex UPS outlets and six (6) new duplex normal outlets along 

west wall in C168 for new-cubicle tie-in. Exact location to be determined prior to install.  

 

 Furnish and Install two (2) duplex outlets off of existing circuitry (in wall/above ceiling) at wall 

bordering C168). Exact location to be determined prior to install. 

 

 Replace damaged ceiling tile, assume 1 box (12 pieces) 

 Work to be during off-hours unless coordinated and approved by Facility Management.  

 

 

 

 

Room No. C155 

 Point up and Paint existing walls 1 coat finish 

 Install 1 additional duplex outlets off of existing circuitry (in Wall), locations to be 
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determined on walkthrough prior to install.  

 Work to be during off-hours unless coordinated and approved by Facility Management  

 

Room No. C159 

 Point up and Paint existing walls 1 coat finish. 

 Work to be during off-hours unless coordinated and approved by Facility 

Management  

 

 

This scope of work includes anything else not mentioned above but necessary to ensure a 

satisfactory completion of the work and in line with on site instructions received from the 

Embassy / CO /POSHO/authorized representatives. 

 

3.6 Cleaning: 

Clean area of work and restore all items to their existing conditions at the end of 

each day as long as they do not affect the next day progress. The work site shall 

always be kept clean and clear of obstructions as the residence shall be in use and 

the work should pose the least impact upon the general day to day use of the 

property. 

 

4 CONTRACT ADMINISTRATION: 

 

4.1 The Embassy does not make representations or warranties of whatsoever kind or nature, 

either expressed or implied, as to the quality, level of completion, accuracy, extent of 

compliance with the standards, codes and requirements described or referred to in this 

SOW, or the extent of coordination between or among the documents provided to the 

Contractor.   

 

4.2 The Embassy has the right to inspect and test all services called for by the contract, to the 

extent practicable at all times and places during the term of the contract.  The 

COTR/FAC/POSHO Office will perform quality assurance inspections [QAI] and tests 

during installation to confirm the work is installed according to the SOW. 

 

 

5 RESPONSIBILITY OF THE CONTRACTOR: 

 

5.1 The Contractor shall be responsible for the professional quality, technical accuracy, and 

the coordination of all construction and other services furnished under this contract.  The 

Contractor shall, without additional compensation, correct or revise any errors or 

deficiencies in provided services to the satisfaction of the Embassy & Facility 

Management (FAC). 

 

5.2 The Contractor shall identify a Project Site Manager who shall be responsible for the 

overall management of the project and shall represent the Contractor on the site during 

construction.  The Project Site Manager shall speak English.  
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5.3 The Contractor is responsible for safety and shall comply with all local labor laws, 

regulations, customs and practices pertaining to labor, safety and similar matters.  The 

Contractor shall promptly report all accidents resulting in lost time, disabling, or fatal 

injuries to the Embassy. 

 

5.4 The Contractor shall be and remain liable to the Embassy in accordance with applicable 

law for all damages to the Embassy caused by the Contractor's negligent performance of 

any of the services furnished under this SOW.   

 

6.0 CONSTRUCTION REQUIREMENTS  
 

6.1  The Contractor shall be responsible for all required materials, equipment and personnel to 

 manage, administer, and supervise this construction project. All workmanship shall be of 

 good quality and performed in a skillful manner as determined by the Embassy.  

 

6.2 All materials incorporated into the project shall be new. The Contractor shall transport a+ 

 and safeguard all materials and equipment required for construction.   

 

6.3 The Contractor shall at all times keep the work area free from accumulation of waste 

materials. Upon completing construction, the Contractor shall remove all temporary 

facilities and leave the project site in a clean and orderly condition acceptable to the 

Embassy. 

7.0 DELIVERABLE SCHEDULE 

 

7.1 The Contractor shall commence work under this contract promptly, execute the work 

 diligently, and achieve final completion including final cleanup and reinstatement 

 disturbed structure/landscaping on the premises within the period specified.  

 

8.0 SECURITY  

8.1 This is a non-classified project. The work to be performed under this contract requires 

 that the Contractor identifies all employees, sub-contractors and vehicles that shall be 

 used during the project to ensure that their named employees and the vehicles may enter 

 the embassy compound. The list of employees and vehicles shall be submitted in advance  

 for security clearance.  

 

 

9.  GENERAL INFORMAION 

 

All work will be done during working days, Sunday to Thursday, 0830-1630, except as 

advised by the COR/POSHO or his authorized representatives, or as noted in this scope 

of work. Some areas must be done during weekend in coordination with Facility 

Manager/POSHO or his authorized representatives. Work outside these hours and times 

will be done only with approval of the Facility Manager/POSHO or his authorized 
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representatives. List of or workers, vehicles, equipment involved in the construction must 

be submitted within 2 days after the award to make necessary access pass.  

 

Work will be done in an efficient and professional manner, using only top quality tools 

and materials.  All work, equipment, materials, safety procedures followed by workers 

shall be inspected by the COR/POSHO or his authorized representatives. 

 

10. SAFETY 

 

Considering the location is an office, all required safety procedures to be followed. Please 

refer the safety documents attached with the solicitation document for more information. 

All workers must wear appropriate safety personal protective equipment to include safety 

shoes, safety, glasses, safety masks, head protection, body harness etc. Workers without 

appropriate safety gears will not be permitted to work at the embassy. Keep the work-site 

clean during construction, and clean-up all debris and trash at the end of each workday.  

The contractor shall never leave power equipment unattended without disconnecting 

them from their power source. Tools and materials shall be inspected by the 

COR/POSHO or his/her authorized representatives and they are stored in a location 

designated by the COR/POSHO. 

 

11.  INSPECTION & ACCEPTANCE 

  

The project and services being performed and materials/supplies used to accomplish the 

project will be inspected by the COR/POSHO or his authorized representatives, to 

determine that all the work is carried out in a satisfactory manner and that all the 

materials used to complete the project are acceptable quality and standard. The contractor 

shall be responsible to immediately remedy any unacceptable work or conditions within 

the scope of work of this project 

 

END OF STATEMENT OF WORK! 
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ATTACHMENT #2 

 

 

U.S. EMBASSY-KUWAIT – FACILITIES MANAGEMENT-POSHO OFFICE 

CONTRACTOR’S GENERAL RESPONSIBILITIES FOR POST MANAGED 

CONSTRUCTION PROJECTS 

 

Contractors must demonstrate understanding of their responsibilities under Post Managed 

Construction Project safety program by addressing hazards in pre-planning processes and meetings.  

Prior to starting a project, each contractor is required to review the work site and identify hazards that 

may occur while performing the job.    

 

Prior to starting a project, the contractor shall contact Contracting Officer or the Post Occupational 

Safety & Health Officer (POSHO), to ensure they have received pertinent information for the project 

including requirements for permits, floor plans, utility information, asbestos, lead based paint, and 

other hazardous materials.    

 

Contractors must provide their employees with a safe and healthful condition of employment.   

  

Contractors are expected to provide a "competent person” to implement Site health and safety plan 

and to oversee its compliance.  A competent person is an individual who, by way of training and/or 

experience, is knowledgeable of applicable standards, is capable of identifying workplace hazards 

relating to the specific operation, is designated by the employer, and has authority to take appropriate 

actions.  

 

The Contractor shall be responsible for the removal and/or disposal of hazardous waste generated 

from the project.  Hazardous waste generated from the project must be removed and disposed of in 

accordance with the Department’s Hazardous Waste Management Policy as well as local rules and 

regulations.    

 

The contractor shall ensure proper safety, health and environmental requirements as applicable to 

their project are followed.   

 

The contractor shall ensure individuals working at the site are trained and are aware of potential 

hazards. Contractors shall ensure that these individuals are provided with proper safety equipment to 

prevent accidental injury in accordance with the requirements of the contract.  

 

Contractors will report accidents/mishaps to POSHO, or his authorized representative. 

 

The contractor is required to address the following safety procedures (all or as applicable); more 

information on each item as necessary can be obtained from the POSHO Office; when the project is 

awarded; but before the commencement of project: 

 

 

 

 PERSONAL PROTECTIVE EQUIPMENT   

 FALL PROTECTION 

 BARRICADING & FENCING 



 

RE-MODELLING OF PAO OFFICE PROJECT    
 Page 48 
 

 ELECTRICITY SAFETY 

 LOCKOUT / TAGOUT 

 HAND AND POWER TOOL SAFETY 

 SCAFFOLDING 

 TRENCHING & EXCAVATIONS 

 CONFINED SPACE ENTRY 

 POWERED INDUSTRIAL LIFT TRUCKS 

 NOISE 

 HAZARDOUS COMMUNICATIONS & WASTE MANAGEMENT 

 HOT WORK PERMIT 

 HANDLING OF FUEL BURNING, REFRIGERANTS & OIL CONTAINING 

EQUIPMENT 

 LEAD BASED PAINT 

 FLUORESCENT LIGHT BALLASTS 

 INDOOR ENVIRONMENTAL QUALITY 

 FIRE PROTECTION SYSTEM 
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